City of Blue Ridge Task Release No. 26 Under
Master Engineering Services Agreement
Between the City of Blue Ridge and
Carter & Sloope, Inc.

Task Release

THIS __ day of 2020, the undersigned Owner offers and the undersigned
Engineer agrees to provide and perform services as identified herein (the “Work™) on a project
identified herein (the “Project”) under the terms and conditions set forth herein and in a certain
extension of Master Agreement for engineering services, No. 001, dated January 8. 2019,
between the Owner and the Engineer (the “Master Agreement”) which is incorporated herein by
reference and made a part hereof as if fully restated herein.

1. The Project:

1.1 This Task Release is for a Project described as:
CVS & Industrial Park Drive Sewage Lift Station Improvements

A. More specifically, the project includes the replacement/upgrade of the existing
sewage lift station at Industrial Park Drive, rerouting of the force main north
along Industrial Park Drive to the existing gravity sewer main, and
abandonment of the existing CVS sewage lift station on Hwy 515.

2. The Work:

2.1 Engineer shall provide the following Work on the Project as defined herein and as
follows:

A. Preliminary engineering and concept development

B. Design for the sanitary sewage lift station, force main, and gravity sewer main

C. Permitting with local issuing authority, EPD, GDOT, and US Army Corps of
Engineers

2.2 Design Phase:

A. Preliminary engineering including developing initial design alternates,
parameters, and preliminary cost estimates.

B. Engineering design and production of plans including the following
components:
1. Surveying for project route.
2. Plan view sheets that identify locations of existing utilities and proposed
sewer improvements.
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3. Profile Plans identifying the proposed gravity sewer and force main
alignments with respect to existing and proposed grades, utilities and
roadway infrastructure.

4. Project specific notes, details, and reports to support the design of the
proposed utility improvements as needed.

C. Coordinate design with GDOT, EPD, US Army Corps of Engineers, and local
issuing authority representatives. Assist City of Blue Ridge in preparing
applicable permits, request letters and utility agreement packages as needed
for project.

D. Prepare revised preliminary estimate of construction cost at completion of
design.

23 Bid Phase:

A. Meet with City of Blue Ridge representatives to discuss proposed bidding of
the project including discussions on format, bid item alternatives,
additions/deletions, etc. prior to advertising.

B. Assist in advertising for construction including preparation and publication of
Advertisement for Bid (AFB), distribution of AFB to known reputable
contractors capable of adequately constructing the project, and preparing
complete bid packages for bidders.

C. Conduct pre-bid conference and prequalify contractors if requested by Owner.

D. Assist in obtaining bids, conduct bid opening at location determined by Owner,
prepare certified bid tabulation, evaluate bids and make recommendation of
award to the City of Blue Ridge, and coordinate preparation and execution of
contract documents.

2.4. Construction Phase:

A. Schedule, attend and lead a preconstruction conference between City of Blue
Ridge representatives and the selected contractor.

B. Provide general administration of the construction contracts including
coordination of all signatures and verification of bonds and contract related
documents.

C. Provide periodic construction review and assess construction quality and
progress. Periodic construction review is estimated to be one review per week.
A fee may be provided for a full time Resident Observer upon request, but is not
included in fee breakdown below.

D. Review contractor's pay estimates and make recommendations for payment.
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E. Conduct a pre-final inspection of the contractor’s work with owner’s
representatives to determine if work is substantially complete and prepare a
punch-list of items to be corrected, if necessary.

F. Compile "As-Built" drawings showing actual locations of improvements from
construction documents to include all redlines and field measurements notated
by the contractor or contractor’s subcontractors on record documents. This does
not include field surveys of as-built site elements or utilities.

G. Provide final construction review and close-out.
3. The Engineer’s Representations:

3.1 The Engineer represents and warrants that it is fully and professionally qualified to
act as the engineer for the Owner on the Project and is licensed to practice
engineering by all entities or bodies having jurisdiction over the Project and the
Work. The Engineer represents and warrants that it shall maintain any and all
licenses, permits or other authorizations necessary to act as the engineer for the
Work.

32 The Engineer represents and warrants that it has become familiar with the Project
site and the local conditions under which the Work, and any work of the Owner or
the Owner’s other contractors based upon the Work, is to be performed.

33 The Engineer represents and warrants that it has obtained, reviewed, and carefully
examined the Owner-Supplied Information for the Project.

3.4  The Engineer represents and warrants that it shall prepare all documents and things
required by this Task Release in such a manner that all such documents and things
shall be complete, accurate, coordinated and adequate for purposes intended, and
shall be in conformity and comply with all applicable law, codes and regulations.
The Engineer represents and warrants that, in performing the Work under this Task
Release, it shall comply with all terms and conditions of the Master Agreement.

4. Contract Time:
4.1 Upon execution of this Contract and commitment by Owner of funds to complete
the Project, Engineer will commence performance of its services hereunder, and

will complete same within a time period mutually established between Owner and
Engineer to meet Project schedules.

5. Contract Price:
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Task Description Fee Basis
A Preliminary Engineering / Funding Assistance $17,500.00
B Engineering Design Phase $ 87,500.00
C Bid/Construction Phase $ 47,500.00
D Permitting (Land Dist., EPD, GDOT, USACE) $ 20,000.00
| TOTAL FEE ] $ 172,500.00 ‘

*Easement and property acquisitions will likely be needed for this project and will be
billed as additional if the City requires assistance from the engineer.

Lump Sum fee amounts listed above shall not-exceed the amounts listed without
prior written authorization.

Hourly rates for Additional Services are listed provided in the Master Agreement.
5.1 The Owner agrees to pay the Engineer for the Work described above the lump

sum Contract Price of _One hundred seventy two thousand, five hundred and
00/100 dollars ($ 172,500.00) for the agreed upon scope described herein.

5.2 Reimbursable Expenses: None expected for this project.

53  Additional Services: Additional services will be defined as Consulting and
Design Engineering on any product or process not described in the scope herein
or within the attached report. Additional services may include, but not be limited
to, services provided for geotechnical reports, easement and/or property surveys,
wetland delineation, permitting and mitigation, and assistance with resolving
warranty issues after project acceptance. Additional services will be authorized by
the Owner prior to performance and will be billed at the hourly rates shown on the
attached schedule and shall be inclusive of overhead and fixed fee or by invoice
from Carter & Sloope’s sub-consultant.

6. The Primary Contacts:

6.1 The Engineer designates the following individual as its primary contact for day-
to-day communications with the Owner under this Task Release:

Matt Smith 770-479-8782
Name Phone
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6.2  The Owner designates the following individual as its primary contact for day-to-
day communications with the Engineer under this Task Release:

Name Phone

WITNESS the signatures of the Owner’s and the Engineer’s authorized representatives placed on
duplicate copies of this Task Release on the day and year first above written.

Carter & Sloope, Inc. (“Engineer”) City of Blue Ridge (“Owner™)
Signa(ufe ) ( ) Honorable Donna Whitener, Mayor

———

By: Matt Smith, PE.
Printed name Date: , 2020
Title: Vice President

Date: [2/30//?
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